
DULLES CORRIDOR METRORAIL PROJECT

BID OPPORTUNITIES

SEPTEMBER 20, 2010

www.dullestransitpartners.com 

<$1m ≤$10m >$10m

WP-001.06 Architectural Precasts* September-09 October-09 April-10 September-10

WP-001.01B Mechanical Electrical and Plumbing Late* September-09 October-09 May-10 September-10 X

WP-012 Tunnel Ventilation Supply and Installation n/a n/a June-10 November-10 X

WP-001.02 Misc and Ornamental Steel* September-09 October-09 July-10 October-10

WP-009.03 Traction Power Misc Bulk Items** n/a n/a August-10 October-10

WP-001.07 Station Finishes October-09 November-09 August-10 December-10 X

WP-010.40
Automatic Train Control Installation 

Materials (Late)
n/a n/a September-10 November-10 X

WP-034.05 At Grade Acoustical Barriers (Posts) n/a n/a September-10 November-10 X

WP-034.06 At Grade Acoustical Barriers (Panels) n/a n/a September-10 November-10 X

WP-070.10 West Falls Church Yard- Early n/a n/a September-10 November-10 X

WP-003.02 Permanent Roadway/Sitework/Bus Bay n/a n/a September-10 December-10 X

WP-022 Fire Suppression System* March-10 April-10 September-10 December-10

WP-009.01 Traction Power Cables December-09 December-09 October-10 December-10 X

WP-011.02 Pedestrian Bridge Erection March-10 April-09 October-10 December-10 X

WP-027 Guideway Permanent Fences & Gates n/a n/a October-10 January-11 X

WP-001.08 Stonework Tile and Pavers* September-09 November-09 November-10 December-10

WP-001.05 Fire Proofing* March-10 April-10 November-10 March-11

WP-070.20 West Falls Church Yard- Late January-10 May-10 January-11 April-11 X

WP-009.02 Traction Power Heat Tape** April-10 April-10 February-11 April-11

*The value for this package is included as a part of the Estimated Value Range for 001.07 Station Finishes.

**The value for this package is included as a part of the Estimated Value Range for WP 009.01 Traction Power Cables.
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